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SECTION F

DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE

The period of performance for the work specified in Section C of this contract
is shown below:

1. Contract Transition Period: 0 through 3 Months after Date of Award
2. Base Period: 4 through 27 Months after Date of Award

3. Option Period I: 28 through 39 Months after Date of Award

4. Option Period II: 40 through 51 Months after Date of Award

5. Option Period Ill: 52 through 63 Months after Date of Award

F.2 PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance of this contract shall be the Hanford Site,
near Richland, Washington and other facilities as directed by the Contracting
Officer.

F.3 DELIVERIES

All products, reports, or services under this contract shall be delivered to the
Contracting Officer, or any other duly authorized Government representative
as designated in writing by the Contracting Officer. The Contractor shall

prepare and submit the plans and reports listed in Section C.4, Deliverables.

F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989) - ALT 1 (APR 1989)

(a) The Contracting Officer may, at any time, by written order to the
Contractor, require the Contractor to stop all, or any part, of the work
called for by this contract for a period of 90 days after the order is
delivered to the Contractor, and for any further period to which the
parties may agree. The order shall be specifically identified as a stop-
work order issued under this clause. Upon receipt of the order, the
Contractor shall immediately comply with its terms and take all
reasonable steps to minimize the incurrence of costs allocable to the
work covered by the order during the period of work stoppage. Within a
period of 90 days after a stop-work is delivered to the Contractor, or
within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either-

1. Cancel the stop-work order; or
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2. Terminate the work covered by the order as provided in the
Termination clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period
of the order or any extension thereof expires, the Contractor shall
resume work. The Contracting Officer shall make an equitable
adjustment in the delivery schedule, the estimated cost, the fee, or a
combination thereof, and in any other terms of the contract that may be
affected, and the contract shall be modified, in writing, accordingly, if-

1. The stop-work order results in an increase in the time required
for, or in the Contractor's cost properly allocable to, the
performance of any part of this contract; and

2. The Contractor asserts its right to the adjustment within 30 days
after the end of the period of work stoppage; provided, that, if the
Contracting Officer decides the facts justify the action, the
Contracting Officer may receive and act upon the claim
submitted at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order
is terminated for the convenience of the Government, the Contracting
Officer shall allow reasonable costs resulting from the stop-work order
in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order
is terminated for default, the Contracting Officer shall allow, by
equitable adjustment or otherwise, reasonable costs resulting from the
stop-work order.

F.5 STOP-WORK AND SHUTDOWN AUTHORIZATION

(a) Imminent Health and Safety Hazard is a given condition or situation
which, if not immediately corrected, could result in a serious injury or
death, including exposure to radiation and toxic/hazardous chemicals.
Imminent Danger in relation to the facility safety envelope is a condition,
situation, or proposed activity which, if not terminated, could cause,
prevent mitigation of, or seriously increase the risk of (1) nuclear criticality,
(2) radiation exposure, (3) fire/explosion, and/or (4) toxic hazardous
chemical exposure.

(b) Stop-Work. In the event of an imminent health and safety hazard,
identified by facility line management or operators or facility health and
safety personnel overseeing facility operations, or other individuals, the
individual or group identifying the imminent hazard situation shall
immediately take actions to eliminate or mitigate the hazard (i.e., by
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directing the operator/implementer of the activity or process causing the
imminent hazard to stop work, or by initiating emergency response actions
or other actions) to protect the health and safety of the workers and the
public, and to protect U.S. Department of Energy (DOE) facilities and the
environment. In the event an imminent health and safety hazard is
identified, the individual or group identifying the hazard should coordinate
with an appropriate Contractor official, who will direct the shutdown or
other actions, as required. Such mitigating action should subsequently be
coordinated with the DOE and Contractor management. The suspension
or stop-work order should be promptly confirmed in writing from the
Contracting Officer.

Shutdown. In the event of an imminent danger in relation to the
facility safety envelope or a non-imminent health and safety hazard
identified by facility line managers, facility operators, health and safety
personnel overseeing facility operations, or by independent oversight
organizations, the individual or group identifying the potential health and
safety hazard may recommend facility shutdown in addition to any
immediate actions needed to mitigate the situation. However, the
recommendation must be coordinated with Contractor management and
the DOE Office of River Protection Office Manager. Any written direction
to suspend operations shall be issued by the Contracting Officer, pursuant
to the Section F Clause entitled, FAR 52.242-15, Stop Work Order.

Facility Representatives. DOE personnel designated as Facility
Representatives provide the technical/safety oversight of operations. The
Facility Representative has the authority to “stop work,” which applies to
the shutdown of an entire plant, activity, or job. This stop-work authority
will be used for an operation of a facility which is performing work the
Facility Representative believes:

(1) Poses an imminent danger to health and safety of workers or the
public if allowed to continue;

(2)  Could adversely affect the safe operation of, or could cause serious
damage to the facility if allowed to continue; or

(3) Could result in the release of radiological or chemical hazards to
the environment in excess of regulatory limits.

The Contractor shall comply with the Hanford Site “Stop Work® Policy.



